

**GARLAND INDEPENDENT SCHOOL DISTRICT**  
**Marvin Padgett Building**  
**PURCHASING DEPARTMENT BRANCH**



*701 NORTH FIRST STREET*  
*Garland, Texas 75040*  
*972/487-4132*

DATE: June 14, 2016

**ADDENDUM # 1**  
**CSP # 499-02-16 FOR: KILN ROOMS**

The following information is in response to questions received and are hereby included and made part of any award pursuant to CSP #499-02-16.

**THE DATE AND TIME FOR SUBMITTAL OF RESPONSES REMAIN UNCHANGED**

**Date: June 21, 2016**

**Time: 10:00 A.M. CST**

*Mark A. Booker*

Mark A. Booker  
Director of Purchasing

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Address

\_\_\_\_\_  
City, State Zip

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Title

## **QUESTIONS & RESPONSES**

### **Question 1:**

What are the estimated completion dates and construction costs?

### **Response 1:**

Section 00 31 00: The estimated completion dates are in paragraph 1.6 and estimated construction costs are shown in paragraph 1.7.

### **Question 2:**

What is the estimated start date?

### **Response 2:**

The estimated start date will be within a week after the Board of Trustees approves the recommended firm. The target date to have a signed agreement is June 29, 2016.

## **ADDENDUM ITEMS**

**None**

////////////////////////////////////// END OF PAGE//////////////////////////////////////