



Department of
Purchasing

Mark A. Booker
Executive Director

January 12, 2024

ADDENDUM #3, CSP#499-24-01, Chiller Replacements- CL420 Armstrong ES, Pearson ES, Spring Creek ES, Stephens ES, O'Banion MS and CL421 Garland HS, South Garland HS

This addendum forms a part of the solicitation documents, modifies the original document as indicated in the Addendum 03 provided below and is hereby made part of any pursuant award. Acknowledge receipt of this Addendum in Section 00 42 13 – 1, Paragraph 2.2 Addenda, in the bid package submittal documents. Failure to submit the acknowledgment of addenda will be used as an evaluated factor.

1. CHANGES:

- a. DUE DATE: CHANGE FROM 1:00 PM, January 17, 2024 to **1:00 PM, January 18, 2024** to the Purchasing Construction Bond Department, Marvin Padgett
Auxiliary Services Center Building, 701 N. First Street, Garland, Texas 75040.
- b. Attachment 1, 2 pages:
 - ADD to 1a 499-24-01 SECO CHILLER REPL-SPECIFICATIONS -- EMA letter dated January 12, 2024
 - ADD MEP Drawing MEP7.2

*AS A REMINDER, should the district close for unforeseen reasons (force majeure) on the date the solicitation is due, the above referenced date should be changed to 1:00P.M. the first date the district is open to conduct business.

The full document under Addendum 3 is attached and available on the Google drive at:
<https://drive.google.com/drive/u/0/folders/1OtgT1ZwCAhazhj8DVpLpwArSL06UxURp>

Mark A. Booker
Executive Director of Purchasing