

Department of Purchasing

Mark A. Booker Executive Director

Mayte R. Martinez Assistant Director

January 10, 2025

ADDENDUM #2, CSP#510-01-1.7, Phase 1 Perimeter Fencing

This addendum forms a part of the solicitation documents, modifies the original document as indicated in the Addendum 2 provided below and is hereby made part of any pursuant award. Acknowledge receipt of this Addendum in Section 00 42 13 – 1, Paragraph 2.2 Addenda, in the bid package submittal documents. Failure to submit the acknowledgment of addenda will be used as an evaluated factor.

*AS A REMINDER, THE SUBMITTAL DATE FOR THIS RFP REMAINS <u>3:00 PM</u>, <u>January 16</u>, <u>2025</u> at the Garland ISD Purchasing Construction Bond Department, Marvin Padgett Auxiliary Services Center Building, 701 N. First Street, Garland, Texas 75040.

1. ADDITIONAL INFORMATION:

- a. Pre-proposal meeting agenda, sign in sheet, and notice of intent contact information, 7 pages
- b. Pre-Proposal Presentation, 12 pages

2. CHANGES:

- a. Attachment 1: Questions and Answers, 5 pages
- b. 1 CSP 510-01-1.7 Phase 1 Perimeter Fencing, Revise Section 00 42 10 Overall Proposal Packaging Checklist Required Documents, Remove Documents 00 55 00 Notice to Proceed, Texas Statutory Performance Bond and Texas Statutory Payment Bond, these are sample documents and only needed when approved for award.
- c. 1 CSP 510-01-1.7 Phase 1 Perimeter Fencing, Revise Section 00 42 13 Proposal Form, Paragraph 2.11 Proposed Construction Duration, should reference section 00 42 13 instead of 00 41 13.
- d. 1 CSP 510-01-1.7 Phase 1 Perimeter Fencing, Revise header on pages 92-98, should reference CSP 510-01-1.7 Phase 1 Perimeter Fencing instead of CSP 510-1-1.1 Multi-Campus Softball/Baseball Facility Improvements.
- e. Attachment 2: Plans Specs Update, 57 pages
- f. Attachment 3: Information Only, 1 page

Mayte R Martinez

Mayte R. Martinez

Assistant Director of Purchasing